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Sequence Number Title/Subtitle
A001 Contractor’s Progress, Status and Management Reports
B001 Contractor’s Progress, Status and Management Reports
C001 Contractor’s Progress, Status and Management Reports
D001 Contractor’s Progress, Status and Management Reports
E001 Contractor’s Progress, Status and Management Reports
F001 Contractor’s Progress, Status and Management Reports
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to:  Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reducing Project, (0704-0188), Washington, D.C., 20503.  Please DO NOT RETURN your form to either of these addresses,
send completed form to the Government-Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A.  CONTRACT LINE ITEM NO.

0002
B.  EXHIBIT

A
C.  CATEGORY

TDP  ________              TM  ________               OTHER  ____X____
D.  SYSTEM / ITEM

TDC SYSTEM INTEGRATION
SUPPORT CONTRACT  

E.  CONTRACT / PR NO. F.  CONTRACTOR

   
17.  PRICE
GROUP

1.  DATA ITEM NO.

A001  
2.  TITLE OF DATA ITEM

Contractor’s Progress, Status and
Management Reports

3.  SUBTITLE  

4.  AUTHORITY (Data Item Description No.)

DI-MGMT-80227/T  
5.  CONTRACT REFERENCE

SOO
6.  REQUIRING OFFICE

ESC/DIGD 
18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9.  DIST STATEMENT
REQUIRED

10. FREQUENCY 12.  DATE OF FIRST SUBMISSION
14.  DISTRIBUTION  

Lt See Block 16 See Block 16 b.  COPIES  
8.  APP CODE            B 11.  AS OF DATE 13.  DATE OF SUBSEQUENT

SUBMISSION
a.  ADDRESSEE FINAL

See Block 16 DRAFT Reg
Repr

o

ESC/DIGD 1
ESC/DIX-1 1
ESC/DIGK 1

16.  REMARKS

1.  The reports will summarize the contractor’s activities of the month, including
carryover activities/issues from previous months and planned activities for the
next month.

2.  This section of the report will include a detailed accounting of the labor hours
by labor category and travel/other cost reimbursement items expended/charged
for the reporting period and cumulative to date.  The reports will also include
information on invoicing and payments to invoice numbers, amounts of each
invoice, invoice dates, and any payments received to date.

3.  These reports will be submitted on a monthly basis no later than 15 days after
the close of each month.

15.  TOTAL 3
G.  PREPARED BY

JOAN WANDREI
PROGRAM MANAGER

H.  DATE

16 Jul 01
  

I.  APPROVED BY

 JOAN WANDREI
 PROGRAM MANAGER  

J.  DATE

16 Jul 01

DD FORM 1423-1, JUN 90 Previous editions are obsolete Page  1  of  1  Pages
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to:  Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reducing Project, (0704-0188), Washington, D.C., 20503.  Please DO NOT RETURN your form to either of these addresses,
send completed form to the Government-Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A.  CONTRACT LINE ITEM NO.

0005
B.  EXHIBIT

B
C.  CATEGORY

TDP  ________              TM  ________               OTHER  ____X____
D.  SYSTEM / ITEM

TDC SYSTEM INTEGRATION
SUPPORT CONTRACT  

E.  CONTRACT / PR NO.
 

F.  CONTRACTOR

   
17.  PRICE
GROUP

1.  DATA ITEM NO.

B001  
2.  TITLE OF DATA ITEM

Contractor’s Progress, Status and
Management Reports

3.  SUBTITLE  

4.  AUTHORITY (Data Item Description No.)

DI-MGMT-80227/T  
5.  CONTRACT REFERENCE

SOO
6.  REQUIRING OFFICE

ESC/DIGD 
18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9.  DIST STATEMENT
REQUIRED

10. FREQUENCY 12.  DATE OF FIRST SUBMISSION
14.  DISTRIBUTION  

Lt See Block 16 See Block 16 b.  COPIES  
8.  APP CODE            B 11.  AS OF DATE 13.  DATE OF SUBSEQUENT

SUBMISSION
a.  ADDRESSEE FINAL

See Block 16 DRAFT Reg
Repr

o

ESC/DIGD 1
ESC/DIX-1 1
ESC/DIGK 1

16.  REMARKS

1.  The reports will summarize the contractor’s activities of the month, including
carryover activities/issues from previous months and planned activities for the
next month.

2.  This section of the report will include a detailed accounting of the labor hours
by labor category and travel/other cost reimbursement items expended/charged
for the reporting period and cumulative to date.  The reports will also include
information on invoicing and payments to invoice numbers, amounts of each
invoice, invoice dates, and any payments received to date.

3.  These reports will be submitted on a monthly basis no later than 15 days after
the close of each month.

15.  TOTAL 3
G.  PREPARED BY

JOAN WANDREI
PROGRAM MANAGER

H.  DATE

16 Jul 01
  

I.  APPROVED BY

 JOAN WANDREI
 PROGRAM MANAGER  

J.  DATE

16 Jul 01

DD FORM 1423-1, JUN 90 Previous editions are obsolete Page  1  of  1  Pages
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to:  Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reducing Project, (0704-0188), Washington, D.C., 20503.  Please DO NOT RETURN your form to either of these addresses,
send completed form to the Government-Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A.  CONTRACT LINE ITEM NO.

0008
B.  EXHIBIT

C
C.  CATEGORY

TDP  ________              TM  ________               OTHER  ____X____
D.  SYSTEM / ITEM

TDC SYSTEM INTEGRATION
SUPPORT CONTRACT  

E.  CONTRACT / PR NO. F.  CONTRACTOR

   
17.  PRICE
GROUP

1.  DATA ITEM NO.

C001  
2.  TITLE OF DATA ITEM

Contractor’s Progress, Status and
Management Reports

3.  SUBTITLE  

4.  AUTHORITY (Data Item Description No.)

DI-MGMT-80227/T  
5.  CONTRACT REFERENCE

SOO
6.  REQUIRING OFFICE

ESC/DIGD 
18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9.  DIST STATEMENT
REQUIRED

10. FREQUENCY 12.  DATE OF FIRST SUBMISSION
14.  DISTRIBUTION  

Lt See Block 16 See Block 16 b.  COPIES  
8.  APP CODE            B 11.  AS OF DATE 13.  DATE OF SUBSEQUENT

SUBMISSION
a.  ADDRESSEE FINAL

See Block 16 DRAFT Reg
Repr

o

ESC/DIGD 1
ESC/DIX-1 1
ESC/DIGK 1

16.  REMARKS

1.  The reports will summarize the contractor’s activities of the month, including
carryover activities/issues from previous months and planned activities for the
next month.

2.  This section of the report will include a detailed accounting of the labor hours
by labor category and travel/other cost reimbursement items expended/charged
for the reporting period and cumulative to date.  The reports will also include
information on invoicing and payments to invoice numbers, amounts of each
invoice, invoice dates, and any payments received to date.

3.  These reports will be submitted on a monthly basis no later than 15 days after
the close of each month.

15.  TOTAL 3
G.  PREPARED BY

JOAN WANDREI
PROGRAM MANAGER

H.  DATE

16 Jul 01
  

I.  APPROVED BY

 JOAN WANDREI
 PROGRAM MANAGER  

J.  DATE

16 Jul 01

DD FORM 1423-1, JUN 90 Previous editions are obsolete Page  1  of  1  Pages
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to:  Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reducing Project, (0704-0188), Washington, D.C., 20503.  Please DO NOT RETURN your form to either of these addresses,
send completed form to the Government-Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A.  CONTRACT LINE ITEM NO.

0011
B.  EXHIBIT

D
C.  CATEGORY

TDP  ________              TM  ________               OTHER  ____X____
D.  SYSTEM / ITEM

TDC SYSTEM INTEGRATION
SUPPORT CONTRACT  

E.  CONTRACT / PR NO. F.  CONTRACTOR 17.  PRICE
GROUP

1.  DATA ITEM NO.

D001  
2.  TITLE OF DATA ITEM

Contractor’s Progress, Status and
Management Reports

3.  SUBTITLE  

4.  AUTHORITY (Data Item Description No.)

DI-MGMT-80227/T  
5.  CONTRACT REFERENCE

SOO
6.  REQUIRING OFFICE

ESC/DIGD 
18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9.  DIST STATEMENT
REQUIRED

10. FREQUENCY 12.  DATE OF FIRST SUBMISSION
14.  DISTRIBUTION  

Lt See Block 16 See Block 16 b.  COPIES  
8.  APP CODE            B 11.  AS OF DATE 13.  DATE OF SUBSEQUENT

SUBMISSION
a.  ADDRESSEE FINAL

See Block 16 DRAFT Reg
Repr

o

ESC/DIGD 1
ESC/DIX-1 1
ESC/DIGK 1

16.  REMARKS

1.  The reports will summarize the contractor’s activities of the month, including
carryover activities/issues from previous months and planned activities for the
next month.

2.  This section of the report will include a detailed accounting of the labor hours
by labor category and travel/other cost reimbursement items expended/charged
for the reporting period and cumulative to date.  The reports will also include
information on invoicing and payments to invoice numbers, amounts of each
invoice, invoice dates, and any payments received to date.

3.  These reports will be submitted on a monthly basis no later than 15 days after
the close of each month.

15.  TOTAL 3
G.  PREPARED BY

JOAN WANDREI
PROGRAM MANAGER

H.  DATE

16 Jul 01
  

I.  APPROVED BY

 JOAN WANDREI
 PROGRAM MANAGER  

J.  DATE

16 Jul 01

DD FORM 1423-1, JUN 90 Previous editions are obsolete Page  1  of  1  Pages
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to:  Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reducing Project, (0704-0188), Washington, D.C., 20503.  Please DO NOT RETURN your form to either of these addresses,
send completed form to the Government-Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A.  CONTRACT LINE ITEM NO.

0014
B.  EXHIBIT

E
C.  CATEGORY

TDP  ________              TM  ________               OTHER  ____X____
D.  SYSTEM / ITEM

TDC SYSTEM INTEGRATION
SUPPORT CONTRACT  

E.  CONTRACT / PR NO. F.  CONTRACTOR 17.  PRICE
GROUP

1.  DATA ITEM NO.

E001  
2.  TITLE OF DATA ITEM

Contractor’s Progress, Status and
Management Reports

3.  SUBTITLE  

4.  AUTHORITY (Data Item Description No.)

DI-MGMT-80227/T  
5.  CONTRACT REFERENCE

SOO
6.  REQUIRING OFFICE

 ESC/DIGD 
18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9.  DIST STATEMENT
REQUIRED

10. FREQUENCY 12.  DATE OF FIRST SUBMISSION
14.  DISTRIBUTION  

Lt See Block 16 See Block 16 b.  COPIES  
8.  APP CODE            B 11.  AS OF DATE 13.  DATE OF SUBSEQUENT

SUBMISSION
a.  ADDRESSEE FINAL

See Block 16 DRAFT Reg
Repr

o

ESC/DIGD 1
ESC/DIX-1 1
ESC/DIGK 1

16.  REMARKS

1.  The reports will summarize the contractor’s activities of the month, including
carryover activities/issues from previous months and planned activities for the
next month.

2.  This section of the report will include a detailed accounting of the labor hours
by labor category and travel/other cost reimbursement items expended/charged
for the reporting period and cumulative to date.  The reports will also include
information on invoicing and payments to invoice numbers, amounts of each
invoice, invoice dates, and any payments received to date.

3.  These reports will be submitted on a monthly basis no later than 15 days after
the close of each month.

15.  TOTAL 3
G.  PREPARED BY

JOAN WANDREI
PROGRAM MANAGER

H.  DATE

16 Jul 01
  

I.  APPROVED BY

 JOAN WANDREI
 PROGRAM MANAGER  

J.  DATE

16 Jul 01

DD FORM 1423-1, JUN 90 Previous editions are obsolete Page  1  of  1  Pages



ATTACHMENT 3 - CDRL

PAGE 9 OF 11

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to:  Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reducing Project, (0704-0188), Washington, D.C., 20503.  Please DO NOT RETURN your form to either of these addresses,
send completed form to the Government-Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A.  CONTRACT LINE ITEM NO.

0014
B.  EXHIBIT

E
C.  CATEGORY

TDP  ________              TM  ________               OTHER  ____X____
D.  SYSTEM / ITEM

TDC SYSTEM INTEGRATION
SUPPORT CONTRACT  

E.  CONTRACT / PR NO. F.  CONTRACTOR 17.  PRICE
GROUP

1.  DATA ITEM NO.

F001  
2.  TITLE OF DATA ITEM

Contractor’s Progress, Status and
Management Reports

3.  SUBTITLE  

4.  AUTHORITY (Data Item Description No.)

DI-MGMT-80227/T  
5.  CONTRACT REFERENCE

SOO
6.  REQUIRING OFFICE

 ESC/DIGD 
18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9.  DIST STATEMENT
REQUIRED

10. FREQUENCY 12.  DATE OF FIRST SUBMISSION
14.  DISTRIBUTION  

Lt See Block 16 See Block 16 b.  COPIES  
8.  APP CODE            B 11.  AS OF DATE 13.  DATE OF SUBSEQUENT

SUBMISSION
a.  ADDRESSEE FINAL

See Block 16 DRAFT Reg
Repr

o

ESC/DIGD 1
ESC/DIX-1 1
ESC/DIGK 1

16.  REMARKS

1.  The reports will summarize the contractor’s activities of the month, including
carryover activities/issues from previous months and planned activities for the
next month.

2.  This section of the report will include a detailed accounting of the labor hours
by labor category and travel/other cost reimbursement items expended/charged
for the reporting period and cumulative to date.  The reports will also include
information on invoicing and payments to invoice numbers, amounts of each
invoice, invoice dates, and any payments received to date.

3.  These reports will be submitted on a monthly basis no later than 15 days after
the close of each month.

15.  TOTAL 3
G.  PREPARED BY

JOAN WANDREI
PROGRAM MANAGER

H.  DATE

16 Jul 01
  

I.  APPROVED BY

 JOAN WANDREI
 PROGRAM MANAGER  

J.  DATE

16 Jul 01

DD FORM 1423-1, JUN 90 Previous editions are obsolete Page  1  of  1  Pages
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GENERAL CDRL INSTRUCTIONS

These General CDRL Instructions, Block 10 (Preparation Instructions of DD Form 1664 (DID)),
together with any tailoring cited in the CDRL, contain instructions for preparation of data
delivered under this contract.

1.  All references to DIDs are made by referring to the numbers appearing in the upper right hand
corner of the DD Form 1664.  These same numbers appear in Block 4 of each DD Form 1423 of
these CDRL exhibits.

2.  Certain DIDs called out in the CDRL have been tailored from the standard format specified
on DD Form 1664.  The tailoring (modification) indicates that the DID form/content
requirements have been altered for the particular DD Form 1423.  In such cases, the letter “/T”
(tailored) has been suffixed to the DID number appearing in Block 4 of the CDRL; for example
DI-CMAN-80792A/T.

3.  Each data submission made against a CDRL exhibit, whether tendered by the DD Form 250
or by Letter of Transmittal, must be identified by a partial number.  This number will identify
which consecutive delivery is being tendered for Government disposition, e.g., the first delivery
against CDRL DD Form 1423 sequence number A001 would be numbered A001-1 and the
second delivery would be numbered A001-2, etc.

4.  All Letters of Transmittal and DD Forms 250 which tenders the data item being delivered
must identify the contract number, DID number, title of the DID, the CDRL Sequence Number,
office symbols and the number of copies distributed, and any other pertinent information.

5.  One copy of either the DD Form 250 or the Letter of Transmittal (without the data item itself)
shall be delivered to:

a.  ESC/DIGK (ATTN: PCO)
b.  ESC/DIGD

6.  In Block 9 of the DD Form 1423, reference MIL-STD-1806, “Marking Technical Data
Prepared by or for the Department of Defense”, dated 90 Feb 01.  Statement B: Distribution
authorized to U.S. Government agencies only for Contractor Performance 16 Jul 01.  Other
requests for this document shall be referred to ESC/DIGK.

7.  Reference Block 8 of the DD Form 1423.  Unless stated otherwise in this CDRL or any other
section of this contract, the Government will approve, approve with comments, disapprove, or
otherwise respond to all data item deliveries by 45 calendar days after receipt.  However, on
1423’s where there is no “A” in Block 8, the Government is not obligated to respond, but may
respond if the data item delivery does not meet contract requirements.

8.  The delivery due date of each data item is stated in Blocks 12 and 13 of the DD Form 1423.
The due date is defined as the date by which the data item must be in the hands of all addressees
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listed in Block 14 of the DD Form 1423.  The Contractor’s failure to either deliver the data items
on time or to deliver them period is a failure to meet the material requirements of this contract.
The Government reserves the right to respond to such a failure by either reducing or stopping
progress payments or by terminating this contract for default.

9.  This CDRL exhibit is considered to be a complete specification of the data items which are
required to be delivered against the corresponding CLIN.  The Contractor is obligated to meet all
requirements of this CDRL exhibit.  The claim that a particular DD Form 1423 data item was not
bid in the Contractor’s proposal does not relieve the Contractor of the obligation to deliver data
items as stated in this CDRL exhibit.  It is the Contractor’s responsibility to specifically identify
in the proposal which DD Form 1423 data items it takes exception to.  Such an exception would
be dealt with at the time of contract negotiations, and the CDRL exhibit would then be amended,
if necessary.

10.  The contractor shall implement an electronic data interchange with the Government to: 1)
exchange electronic messages, 2) provide electronic access to all specified data deliverables and
to any other data sources that the contractor determines would be beneficial, 3) provide
electronic access to other data necessary to support the management and engineering efforts of
the program.  The contractor’s electronic data shall be compatible with Government tools.  Final
media shall be Microsoft Office format.
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